
 

 

 

STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION 9 

 

CONTRACT PROPOSAL 
 

WBS:            9CR.20291.9  

ROUTES: Old Lexington Road (SR 1706) 
 

 

COUNTY: Davidson 

 

 

DESCRIPTION: 

 

RESURFACING ON OLD LEXINGTON RD. (SR 1706) IN DAVIDSON 

COUNTY 

BID OPENING: TO BE OPENED at 10:00 AM ON October 5, 2011  DIVISION OFFICE 

375 Silas Creek Parkway, Winston-Salem, NC 27127 
 

 

 
NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL 

CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA 

WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS 

WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 

CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. 

ALL BIDDERS MUST BE PREQUALIFIED AS A "BIDDER" or 

"SUBCONTRACTOR" WITH NCDOT PRIOR TO BID OPENING. 
 

 

 
NAME OF BIDDER      N.C. CONTRACTOR’S LICENSE NUMBER 

 

 

 
ADDRESS OF BIDDER 

 

RETURN BIDS TO:   

J. Brett Abernathy, PE, PLS 

Division 9 Project Manager 

N. C. Department of Transportation 

375 Silas Creek Parkway 

Winston-Salem, North Carolina 27127 
 

If you have any questions concerning this contract, contact Mark Crook, PE at (336) 249-7001.
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PROPOSAL FORM FOR THE CONSTRUCTION OF PROJECT NO.  9CR.20291.9 

IN DAVIDSON COUNTY NORTH CAROLINA 

       DATE:  June 15, 2011 

 

DEPARTMENT OF TRANSPORTATION, RALEIGH NORTH CAROLINA 

The Bidder has carefully examined the location of the proposed work; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the 

special provisions, the proposal, the form of contract, and the forms of contract payment bond and 

contract performance bond; and thoroughly understands the stipulations, requirements and 

provisions.  The undersigned bidder agrees to be bound upon his execution of the bid and subsequent 

award to him by the Department of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the 

written notice of award is received by him.  The undersigned Bidder further agrees to provide all 

necessary machinery, tools, labor, and other means of construction and to do all the work and to 

furnish all materials, except as otherwise noted, necessary to perform and complete the said contract 

in accordance with the 2006 Standard Specifications for Roads and Structures by the date(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, 

and at the unit or lump sum prices, as the case may be, for the various items given on the sheets 

contained herein. 

 The published volume entitled “North Carolina Department of Transportation, Raleigh, 

Standard Specifications for Roads and Structures, July 2006” with all amendments and supplements 

thereto, is by reference incorporated into and made a part of this contract; that, except as herein 

modified, all the Construction and work included in this contract is to be done in accordance with the 

specifications contained in said volume, the provided plans, and amendments and supplements 

thereto, under the direction of the Engineer. 

 The quantities shown in the itemized proposal for the project are considered to be 

approximate only and are given as the basis for comparison of bids.  The Department of 

Transportation may increase or decrease the quantity of any item of portion of the work as may be 

deemed necessary or expedient.  And increase or decrease in the quantity of any item will not be 

regarded as sufficient ground for an increase or decrease in the unit prices, nor in the time allowed 

for the completion of the work, except as provided for in the contract. 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE PREPARING AND SUBMITTING YOUR 

BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 

any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. NO 

BID BONDS REQUIRED. 

 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. 

2. All entries on the bid sheet, including signatures, shall be written in ink. 

3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 

4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined 

by multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" 

column of the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 

determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent 

thereto in ink.  A representative of the Bidder shall initial the change in ink. Do NOT use white-out. 

7. The bid shall be properly executed.  All bids shall show the following information: 

 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name of individual or representative submitting bid and position or title. 

 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number 

 e. Contractor's License Number 

 8. Bids submitted by corporations shall bear the seal of the corporation. 

 9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 

pursuant to an award. 

 

11. THE ENTIRE PROPOSAL INCLUDING  BID FORM AND MB/WB FORMS SHALL BE PLACED IN A 

SEALED ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION 

OFFICE AT 375 SILAS CREEK PARKWAY, WINSTON-SALEM, NC 27127 BY 10:00 A.M. ON  

OCTOBER 5, 2011 (DIVISION OFFICE). 

 

12.    The sealed bid must display the following statement on the front of the sealed envelope: 
 

 Name and Address of Company and:  

“QUOTATION FOR RESURFACING ON OLD LEXINGTON RD. (SR 1706) IN DAVIDSON 

COUNTY TO BE OPENED AT 10:00 AM ON OCTOBER 5, 2011 (DIVISION OFFICE).”  

 

13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 

J. Brett Abernathy, PE, PLS 

Division 9 Project Manager 

N. C. Department of Transportation 

375 Silas Creek Parkway 

Winston-Salem, North Carolina 27127 

 

 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder for the Base Bid. The 

lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded the 

contract.  NCDOT reserves the right to reject any and all bids. 
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STANDARD PROVISIONS 
 

GENERAL 
This contract is for RESURFACING ON OLD LEXINGTON RD (SR 1706) IN DAVIDSON COUNTY as shown on 

the attached map.    

All work and materials shall be in accordance with the provisions of the General Guidelines of this contract, the Project 

Special Provisions, the current edition of the North Carolina Department of Transportation Standard Specifications for 

Roads and Structures, the current edition of the North Carolina Department of Transportation Roadway Standards 

Drawings, the current NCDOT Superpave Manual, and the current edition of the Manual of Uniform Traffic Control 

Devices (MUTCD). 

The following is the link to the current edition of the NCDOT  

“Standard Specifications for Roads and Structures” and “Roadway Standard Drawings” 

http://ncdot.org/doh/preconstruct/ps/specifications/specifications_provisions.html 

http://ncdot.org/doh/preconstruct/ps/std_draw/06english/default.html 

The Contractor shall keep himself  fully informed of all Federal, State and local laws, ordinances, and regulations, 

and shall comply with the provisions of  Section 107 of the current edition of the Standard Specifications for 

Roads and Structures. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-1-95)(Rev. 12-19-06) RG 10 
The date of availability for this contract is the date of purchase order.  

  

The completion date for this contract is November 15, 2011. 

 
When observation periods are required by the contract, they are not a part of the work to be completed by the completion 

date and/or intermediate contract times stated in the contract.  Should an observation period extend beyond the final 

completion date, the acceptable completion of the observation period shall be a part of the work covered by the 

performance and payment bonds.   

 

The liquidated damages for this contract are Two Thousand ($2,000.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 
(2-20-07) SP1 G14 B 
  

The Contractor shall not narrow or close a lane of traffic on any map, detain and /or alter the traffic 

flow on or during holiday weekends, special events, or any other time when traffic is unusually 

heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the Engineer. 

 

2. For New Year's Day, between the hours of 6 am December 31st and 6 am January 2nd.  If New Year's Day is on a 

Friday, Saturday, Sunday or Monday, then until midnight the following Tuesday. 

 

3. For Easter, between the hours of 6 am Thursday and 6 am Monday. 

 

4. For Memorial Day, between the hours of 6 am Friday and 6 am Tuesday. 

 

5. For Independence Day, between the hours of 6 am the day before Independence Day and 6 am the day after 

Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of  11 pm the Thursday 

before Independence Day and 6 am the Tuesday after Independence Day. 

 

6. For Labor Day, between the hours of 6 am Friday and 6 am Tuesday. 

http://ncdot.org/doh/preconstruct/ps/specifications/specifications_provisions.html
http://ncdot.org/doh/preconstruct/ps/std_draw/06english/default.html
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7. For Thanksgiving Day, between the hours of 11 pm Tuesday and 6 am Monday. 

 

8. For Christmas, between the hours of 11 pm the Friday before the week of Christmas Day and 6 am the following 

Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, Labor Day, 

Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures will not be required during 

these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic 

control devices for lane closures according to the time restrictions listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is required to complete the 

removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in a 

full-lane, normal pattern. 

 

The liquidated damages are FIVE Thousand Dollars ($ 5,000.00) per hour. 

 
PROSECUTION OF WORK: 
(7-1-95) RG 15 
The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he begins 

the work until completion and final acceptance of the project.  The Contractor will not be permitted to suspend his 

operations except for reasons beyond his control or except where the Engineer has authorized a suspension of the 

Contractor's operations in writing. 

 

In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of Twenty 

Thousand Dollars $20,000.00 will be charged the Contractor for each and every calendar day that such suspension takes 

place.  The said amount is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and 

due to increased public hazard resulting from a suspension of the work.  Liquidated damages chargeable due to 

suspension of the work will be additional to any liquidated damages that may become chargeable due to failure to 

complete the work on time. 

 

RAILROAD GRADE CROSSING: 
(7-1-95) RG 17 
 

The Contractor's attention is directed that should the use of slow moving or stopped equipment be required at railroad 

grade crossings, notify the railroad's local representative of their anticipated time of work at the grade crossing at least 48 

hours prior to performing work in that grade crossing location. 

 
CONTRACT PAYMENT AND PERFORMANCE BOND 
A performance bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the faithful 

performance of the contract in accordance with specifications and conditions of the contract is required for Construction 

contracts of $300,000 or more.  Such bond shall be solely for the protection of the North Carolina Department of 

Transportation and the State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, conditioned upon the prompt 

payment for all labor or materials for which the Contractor, or his subcontractors, are liable is required for Construction 

contracts greater than $300,000.  The payment bond shall be solely for the protection of persons or firms furnishing 

materials or performing labor for this contract for which the Contractor is liable. 

 

The successful bidder, within fourteen (14) days after request from NCDOT, shall provide the Department with a 

contract payment bond and a contract performance bond each in an amount equal to 100 percent of the amount of 

the contract. 
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LIABILITY INSURANCE 
 (11-18-08)  SP1 G80 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and fourth paragraphs: 

 

The Contractor shall be liable for any losses resulting from a breach of the terms of this contract.  The Contractor shall be 

liable for any losses due to the negligence or willful misconduct of its agents, assigns and employees including any sub-

contractors which causes damage to others for which the Department is found liable under the Torts Claims Act, or in the 

General Courts of Justice, provided the Department provides prompt notice to the Contractor and that the Contractor has 

an opportunity to defend against such claims.  The Contractor shall not be responsible for punitive damages.  

 

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original standard ACORD form 

certificate of insurance evidencing commercial general liability with a limit for bodily injury and property damage in the 

amount of  $5,000,000.00 per occurrence and general aggregate, covering the Contractor from claims or damages for 

bodily injury, personal injury, or for property damages which may arise from operating under the contract by the 

employees and agents of the Contractor.   The required limit of insurance may be obtained by a single general liability 

policy or the combination of a general liability and excess liability or umbrella policy.  The State of North Carolina shall 

be named as an additional insured on this commercial general liability policy.  The policy may contain the following 

language as relates to the State as an additional insured:  “This insurance with respect to the additional insured applies 

only to the extent that the additional insured is held liable for your or your agent’s acts or omissions arising out of and in 

the course of operations performed for the additional insured.”  

 

The Contractor shall maintain all legally required insurance coverage, including without limitation, worker’s 

compensation and vehicle liability, in the amounts required by law.  Providing and maintaining adequate insurance 

coverage is a material obligation of the contractor and is of the essence of this contract.  All such insurance shall meet all 

laws of the State of North Carolina.  Such insurance coverage shall be obtained from companies that are authorized to 

provide such coverage and that are authorized by the Commissioner of Insurance to do business in North Carolina.  The 

Contractor shall at all times comply with the terms of such insurance policies. 

 

Upon execution of the contract, provide evidence of the above insurance requirements to the Engineer. 

 

WORKERS’ COMPENSATION INSURANCE 
The contractor shall defend, indemnify and hold harmless the North Carolina Department of Transportation, its officers 

and employees from any claim, demand, suit, liability, judgment and expense (including attorney’s fees and other costs 

of litigation) arising out of or relating to injury, disease, or death of persons or damage to or loss of property resulting 

from or in connection with the negligent performance of this contract by the contractor, its agents, employees, and 

subcontractors or any one for whom the contractor may be responsible.  The obligations, indemnities and liabilities 

assumed by the contractor under this paragraph shall not extend to any liability caused by the negligence of the 

Department of Transportation or its employees.  The contractor’s liability shall not be limited by any provisions or limits 

of insurance set forth in this contract. 

The contractor shall indemnify and hold harmless the North Carolina Department of Transportation from any claim, 

demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s equipment (including 

vandalism, theft, fire and acts of God) arising out of or relating to work performed under this agreement.  The 

obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not extend to any liability 

caused by the negligence of the Department of Transportation or its employees.  The contractor’s liability shall not be 

limited by any provisions or limits of insurance set forth in this contract. 

The contractor further agrees to indemnify the North Carolina Department of Transportation for any damages to the 

roadway, highway signs, highway equipment and other property owned or in possession of the Department of 

Transportation, brought about by reason of the negligent operation of the leased equipment.  The contractor further 

agrees to indemnify and save harmless the Department of Transportation, its officers and employees from any claims or 

amounts recovered by any of the contractor’s employees under the Worker’s Compensation Act. 

Pursuant to N.C.G.S. § 97-19, all contractors/subcontractors of the Department of Transportation are, prior to beginning 

services, required to show proof of coverage issued by a workers’ compensation insurance carrier, or a certificate of 

compliance issued by the Department of Insurance for self-insured contractor/subcontractors stating that it has complied 

with N.C.G.S. § 97-93 irrespective of whether contractor/subcontractors have regularly in service fewer than three 

employees in the same business within the State of North Carolina, and contractor/subcontractors shall be hereinafter 

liable under the Workers’ Compensation Act for payment of compensation and other benefits to its employees for any 

injury or death due to an accident arising out of and in the course of performance of the work insured by the 

subcontractor. 
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The successful bidder shall provide Proof of insurance within (14) days after request from NCDOT prior to 

issuance of a purchase order and beginning work. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev 12-21-10) RG67 

Policy 

 

It is the policy of the North Carolina Department of Transportation that Minority Business Enterprises (MBEs) and 

Women Business Enterprise (WBEs) as defined in GS 136-28.4 shall have the equal opportunity to compete fairly for 

and to participate in the performance of contracts financed in whole or in part by State Funds. 

 

Obligation 

 

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, religion, color, creed, 

national origin, sex, handicapping condition or age in the performance of this contract.  The Contractor shall comply with 

applicable requirements of GS 136-28.4 in the award and administration of state funded contracts.  Failure by the 

Contractor to comply with these requirements is a material breach of this contract, which may result in the termination of 

this contract or such other remedy, as the Department deems necessary. 

 

Definitions 

 

Commitment - The approved MBE/WBE participation submitted by the prime contractor during the bidding process. 

 

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by the Department at the 

time of bid submission or any MBE/WBE utilized as a replacement for a MBE/WBE firm listed on the commitment list. 

 

Department - North Carolina Department of Transportation. 

 

Minority Business Enterprise (MBE) – A firm certified as a Disadvantaged Minority-Owned Business Enterprise through 

the North Carolina Unified Certification Program. 

 

Women Business Enterprise (WBE) – A firm certified as a Disadvantaged Women-Owned Business Enterprise through 

the North Carolina Unified Certification Program. 

 

MBE/WBE – This term is used for convenience only.  Minority Business Enterprise and Women Business Enterprise are 

not interchangeable terms and the goals for either or both are not interchangeable. 

 

Goal - The MBE/WBE participation specified herein. 

 

Letter of Intent – Written documentation of the bidder/offeror’s commitment to use a MBE/WBE subcontractor and 

confirmation from the MBE/WBE that it is participating in the contract. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the premises the materials 

or supplies obtained by the Contractor. 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the 

materials or supplies required for the performance of the contract are bought, kept in stock, and regularly sold to the 

public in the usual course of business.  A regular dealer engages in, as its principal business and in its own name, the 

purchase and sale or lease of the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, 

and petroleum products need not keep such products in stock, if it owns or operates distribution equipment.  Brokers and 

packagers are not regarded as manufacturers or regular dealers within the meaning of this section. 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract. 

 

North Carolina Unified Certification Program - A program that provides comprehensive information to applicants for 

certification, such that an applicant is required to apply only once for a MBE/WBE certification that will be honored by 

all recipients of USDOT funds in the state and not limited to the Department of Transportation only.  The Certification 

Program is in accordance with 49 CFR Part 26. 
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Contract Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business Enterprises are established 

for this contract: 

 

(A) Minority Business Enterprises 3 % 

 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure 

that Minority Business Enterprises participate in at least the percent of the contract as set forth above as 

the goal. 

 

(2) If the goal is zero, the Contractor shall continue to recruit the MBEs and report the use of MBEs during 

the construction of the project.  A good faith effort will not be required with a zero goal. 

 

(B) Women Business Enterprises 5 % 

 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and reasonable steps to ensure 

that Women Business Enterprises participate in at least the percent of the contract as set forth above as 

the goal. 

 

(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report the use of WBEs 

during the construction of the project.  A good faith effort will not be required with a zero goal. 

 

Contract Requirement 

 

The approved MBE/WBE participation submitted by the Contractor shall be the Contract Requirement. 

 

Certified Transportation Firms Directory 

 

Real-time information about firms doing business with the Department and firms that are certified through North 

Carolina’s Unified Certification Program is available in the Directory of Transportation Firms.  The Directory can be 

accessed by the link on the Department’s homepage or by entering https://apps.dot.state.nc.us/vendor/directory/ in the 

address bar of your web browser.  Only firms identified as MBE/WBE certified in the Directory can be utilized to meet 

the contract goals. 

 

The listing of an individual firm in the Department’s directory shall not be construed as an endorsement of the firm’s 

capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors in Contract 

 

Only those MBE/WBE firms with current certification are acceptable for listing in the bidder's submittal of 

MBE/WBE participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE/WBE participation in the appropriate section of Expedite, the bidding 

software of Bid Express
®
. 

 

(1) The names and addresses of MBE/WBE firms committed to participate in the contract.  If the bidder 

uses the updated listing of MBE/WBE firms shown in Expedite, the bidder may use the dropdown 

menu to access the name and address of the MBE/WBE firm. 

 

(2) The contract line numbers and agreed upon unit prices of work to be performed by each MBE/WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have no MBE/WBE 

participation. 

 

https://apps.dot.state.nc.us/vendor/directory/
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(B) Paper Bids 

 

(1) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation on the appropriate form (or facsimile thereof) contained elsewhere in the 

contract documents in order for the bid to be considered responsive.  Bidders shall indicate the total 

dollar value of the MBE/WBE participation for the contract.  If the bidder has no MBE/WBE 

participation, he shall indicate this on the form “Listing of MBE/WBE Subcontractors” by entering the 

word or number zero.  This form shall be completed in its entirety.  Blank forms will not be deemed 

to represent zero participation.  Bids submitted that do not have MBE/WBE participation indicated 

on the appropriate form will not be read publicly during the opening of bids.  The Department will not 

consider these bids for award and the proposal will be returned to the bidder. 

 

(2) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word “zero” or 

number “0” or if there is participation, add the value on the “Listing of MBE/WBE Subcontractors” (or 

facsimile thereof) contained elsewhere in the contract documents. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation of the bidder/offeror’s commitment to use MBE/WBE subcontractors 

whose participation it submits to meet a contract goal and written confirmation from each MBE/WBE, listed in the 

proposal, indicating their participation in the contract.  This documentation shall be submitted on the Department’s form 

titled “Letter of Intent to Perform as a Subcontractor”.  This letter of intent form is available at:   

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.  It shall be received in the office of the State 

Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following opening of bids.  

 

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the proposal indicating 

their participation in the contract, the MBE/WBE participation will not count toward meeting the goal. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More 

 

(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the participation by the 

MBE/WBE will be counted toward the contract requirement.  The total dollar value of participation by a 

certified MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and the actual 

payments to MBE/WBE firms by the Contractor. 

 

(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count toward its MBE/WBE 

goal a portion of the total value of participation with the MBE/WBE in the joint venture, that portion of the total 

dollar value being a distinct clearly defined portion of work that the MBE/WBE performs with its forces. 

 

(C) (1) The Contractor may count toward its MBE/WBE goal only expenditures to MBE/WBEs that perform a 

commercially useful function in the work of a contract. A MBE/WBE performs a commercially useful 

function when it is responsible for execution of the work of the contract and is carrying out its 

responsibilities by actually performing, managing, and supervising the work involved.  To perform a 

commercially useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, ordering the 

material and installing (where applicable) and paying for the material itself.  To determine whether a 

MBE/WBE is performing a commercially useful function, the Department will evaluate the amount of 

work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is 

commensurate with the work it is actually performing and the MBE/WBE credit claimed for its 

performance of the work, and other relevant factors. 

 

(2) A MBE/WBE may enter into subcontracts.  Work that a MBE/WBE subcontracts to another 

MBE/WBE firm may be counted toward the contract goal.  Work that a MBE/WBE subcontracts to a 

non-MBE/WBE firm does not count toward the contract goal.  If a MBE/WBE contractor or 

subcontractor subcontracts a significantly greater portion of the work of the contract than would be 

expected on the basis of standard industry practices, the MBE/WBE shall be presumed not to be 

performing a commercially useful function.  The MBE/WBE may present evidence to rebut this 

presumption to the Department for commercially useful functions.  The Department's decision on the 

rebuttal of this presumption will be final. 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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(3) The following factors will be used to determine if a MBE/WBE trucking firm is performing a 

commercially useful function. 

 

(a) The MBE/WBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there shall not be a 

contrived arrangement for the purpose of meeting MBE/WBE goals. 

 

(b) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(c) The MBE/WBE receives credit for the total value of the transportation services it provides on 

the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including an owner-operator 

who is certified as a MBE/WBE. The MBE/WBE who leases trucks from another MBE/WBE 

receives credit for the total value of the transportation services the lessee MBE/WBE provides 

on the contract. 

 

(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm, including from an owner-

operator. The MBE/WBE who leases trucks from a non-MBE/WBE is entitled to credit for the 

total value of transportation services provided by non-MBE/WBE lessees not to exceed the 

value of transportation services provided by MBE/WBE-owned trucks on the contract. 

Additional participation by non-MBE/WBE lessees receives credit only for the fee or 

commission it receives as a result of the lease arrangement.  The value of services performed 

under lease agreements between the MBE/WBE and Contractor will not count towards the 

contract requirement. 

 

(f) For purposes of this paragraph, a lease shall indicate that the MBE/WBE has exclusive use of 

and control over the truck. This does not preclude the leased truck from working for others 

during the term of the lease with the consent of the MBE/WBE, so long as the lease gives the 

MBE/WBE absolute priority for use of the leased truck.  Leased trucks shall display the name 

and identification number of the MBE/WBE. 

 

(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for materials and supplies 

required to complete the contract and obtained from MBE/WBE regular dealer and 100 percent of such 

expenditures to a MBE/WBE manufacturer. 

 

(E) A contractor may count toward its MBE/WBE goals the following expenditures to MBE/WBE firms that are not 

manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide service, such as 

professional, technical, consultant, or managerial services, or for providing bonds or insurance 

specifically required for the performance of a DOT-assisted contract, provided the fees or commissions 

are determined to be reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) The fees or commissions charged for assistance in the procurement of the materials and supplies, or for 

transportation charges for the delivery of materials or supplies required on a job site (but not the cost of 

the materials and supplies themselves), provided the fees are not from a manufacturer or regular dealer 

and provided the fees are determined to be reasonable and not excessive as compared with fees 

customarily allowed for similar services. 

 

Good Faith Effort for Projects with Goals more than Zero 

 

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder does not meet or exceed the 

MBE/WBE contract goals, the apparent lowest responsive bidder shall submit to the Department documentation of its 

good faith efforts made to reach each contract goal.  One complete set and 9 copies of this information shall be received 

in the office of the State Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following 

opening of bids.  Where the information submitted includes repetitious solicitation letters it will be acceptable to submit 



 12 

a representative letter along with a distribution list of the firms that were solicited.  Documentation of MBE/WBE 

quotations shall be a part of the good faith effort submittal as necessary to demonstrate compliance with the factors listed 

below which the Department considers in judging good faith efforts.  This documentation may include written 

subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation documentation. 

 

The following factors will be used to determine if the bidder has made adequate good faith effort: 

 

(A) Whether the bidder attended any pre-bid meetings that were scheduled by the Department to inform 

MBE/WBEs of subcontracting opportunities. 

 

(B) Whether the bidder provided solicitations through all reasonable and available means (e.g. advertising in 

newspapers owned and targeted to the MBE/WBEs at least 10 calendar days prior to bid opening.  Whether the 

bidder provided written notice to all MBE/WBEs listed in the NCDOT Directory of Transportation Firms, 

within the Divisions and surrounding Divisions where the project is located, that specialize in the areas of work 

(as noted in the MBE/WBE Directory) that the bidder will be subletting. 

 

(C) Whether the bidder followed up initial solicitations of interests by contacting MBE/WBEs to determine with 

certainty whether they were interested.  If a reasonable amount of MBE/WBEs within the targeted Divisions do 

not provide an intent to quote or no MBE/WBEs specialize in the subcontracted areas, the bidder shall notify 

MBE/WBEs outside of the targeted Divisions that specialize in the subcontracted areas, and call the Director of 

Business and Opportunity Workforce Development to give notification of the bidder's inability to get 

MBE/WBE quotes. 

 

(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in order to increase the 

likelihood of meeting the contract goals.  This includes, where appropriate, breaking out contract work items 

into economically feasible units to facilitate MBE/WBE participation, even when the bidder might otherwise 

perform these work items with its own forces. 

 

(E) Whether the bidder provided interested MBE/WBEs with adequate and timely information about the plans, 

specifications and requirements of the contract. 

 

(F) Whether the bidder negotiated in good faith with interested MBE/WBEs without rejecting them as unqualified 

without sound reasons based on a thorough investigation of their capabilities.  Any rejection should be noted in 

writing with a description as to why an agreement could not be reached. 

 

(G) Whether quotations were received from interested MBE/WBE firms but rejected as unacceptable without sound 

reasons why the quotations were considered unacceptable. 

 

(H) Whether the bidder specifically negotiated with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for MBE/WBE participation. 

 

(I) Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs in obtaining the 

necessary equipment, supplies, materials, insurance, and/or bonding to satisfy the work requirements in the bid 

proposal. 

 

(J) Any other evidence that the bidder submits which show that the bidder has made reasonable good faith efforts to 

meet the contract goals. 

 

If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same 

geographic area of the state, as a part of the good faith effort the Department will consider allowing the bidder to 

combine the MBE participation as long as the overall MBE goal value of the combined projects is achieved. 

 

If a bidder is the apparent lowest responsive bidder on more than one project within the same letting located in the same 

geographic area of the state, as a part of the good faith effort the Department will consider allowing the bidder to 

combine the WBE participation as long as the overall WBE goal value of the combined projects is achieved. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, the Department reserves the right 

to award the contract to the next lowest responsive bidder that can satisfy the Department that the contract goal can be 

met or that adequate good faith efforts have been made to meet the goal. 
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Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the MBE/WBE participation submitted exceeds the 

algebraic sum of the MBE/WBE goals by $1000 or more, the excess will be placed on deposit by the Department for 

future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms to meet the contract 

goal, as part of the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the 

MBE goal so long as there are adequate funds available from the bidder’s MBE bank account. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms to meet the contract 

goal, as part of the good faith effort, the Department will consider allowing the bidder to withdraw funds to meet the 

WBE goal so long as there are adequate funds available from the bidder’s WBE bank account. 

 

MBE/WBE Replacement 

 

The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or perform the work with its 

own forces or those of an affiliate.  If the Contractor fails to demonstrate reasonable efforts to replace a committed 

MBE/WBE firm that does not perform as intended with another committed MBE/WBE firm or completes the work with 

its own forces without the Engineer’s approval, the Contractor may be disqualified from further bidding for a period of 

up to 6 months. 

 

The Contractor shall comply with the following for replacement of committed MBE/WBE. 

 

(A) Performance Related Replacement 

 

When a MBE/WBE is terminated or fails to complete its work on the contract for any reason, the Contractor 

shall take all necessary, reasonable steps to replace the MBE/WBE subcontractor with another MBE/WBE 

subcontractor to perform at least the same amount of work as the MBE/WBE that was terminated.  The 

Contractor is encouraged to first attempt to find another MBE/WBE firm to do the same work as the MBE/WBE 

that was being terminated. 

 

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document the steps they have 

taken to replace any MBE/WBE subcontractor who is unable to perform successfully with another MBE/WBE 

subcontractor.  Such documentation shall include but not be limited to the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in subcontracting the work 

defaulted by the previous MBE/WBE subcontractor or in subcontracting other items of work in the 

contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were contacted. 

 

(b) A description of the information provided to MBE/WBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the Contractor’s conclusion. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or insurance required 

by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after a Request for Subcontract has 

been received by the Department, the Department will not require the Prime Contractor to solicit 

replacement MBE/WBE participation equal to the remaining work to be performed by the decertified 

firm.  The participation equal to the remaining work performed by the decertified firm will count 

toward the contract requirement. 
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(2) When a committed MBE/WBE is decertified prior to the Department receiving a Request for 

Subcontract for the named MBE/WBE firm, the Prime Contractor shall take all necessary and 

reasonable steps to replace the MBE/WBE subcontractor with another MBE/WBE subcontractor to 

perform at least the same amount of work to meet the contract goal or demonstrate that it has made a 

good faith effort to do so. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be performed by a committed 

MBE/WBE, the Contractor will not be required to seek additional participation.  When the Engineer makes changes that 

result in additional work to be performed by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE 

shall participate in additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact on the contract 

amount, the Contractor shall seek additional participation by MBE/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction and a portion or all of 

work had been expected to be performed by a committed MBE/WBE, the Contractor shall seek participation by 

MBE/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of work that the Contractor 

committed to be performed by a MBE/WBE, the Contractor shall seek additional participation by MBE/WBEs equal to 

the reduced MBE/WBE participation caused by the changes. 

 

Reports 

 

A Subcontract Approval Form shall be submitted for all work which is to be performed by a MBE/WBE subcontractor, 

both committed and non-committed subcontractors.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

Within 30 calendar days of entering an agreement with a MBE/WBE for materials, supplies or services, not otherwise 

documented by a Request for Subcontract as specified above, the Contractor shall furnish the Engineer a copy of the 

agreement. The documentation should also indicate the percentage (60% or 100%) of expenditures claimed for 

MBE/WBE credit. 

 

All certifications will be considered a part of the project records, and consequently will be subject to penalties under 

State Law associated with falsifications of records related to projects. 

 

Reporting MBE/WBE Participation 

 

(A) The Contractor shall provide the Engineer with an accounting of payments made to MBE/WBE firms, including 

material suppliers, contractors at all levels (prime, subcontractor, or second tier subcontractor).  This accounting 

shall be furnished to the Engineer for any given month by the end of the following month.  Failure to submit this 

information accordingly may result in the following action: 

 

(1) Withholding of money due in the next partial pay estimate; or  

 

(2) Removal of an approved contractor from the prequalified bidders list or the removal of other entities 

from the approved subcontractors list. 

 

(B) Electronic Bids Reporting: 

 

The Contractor shall report the accounting of payments through the Department’s Payment Tracking System, 

which is located at:   

https://apps.dot.state.nc.us/Vendor/PaymentTracking/.  The Contractor shall also provide the Engineer an 

affidavit attesting the accuracy of the information submitted in the Payment Tracking System.  This too shall be 

submitted for any given month by the end of the following month. 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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(C) Paper Bids Reporting: 

 

The Contractor shall report the accounting of payments on the Department’s MBE/WBE Subcontractor 

Payment Information Form MBE/WBE-IS, which is available at 

http://www.ncdot.org/doh/forms/files/MBE/WBE-IS.xls. 

 

(D) Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value of 

services provided during the month of the reporting period only. 

 

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total payment to each MBE/WBE.  A 

responsible fiscal officer of the payee contractor, subcontractor, or second tier subcontractor who can attest to the date 

and amounts of the payments shall certify that the accounting is correct. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate accounting of payments 

to MBE/WBEs, it shall be the prime contractor’s responsibility to report all monthly and final payment information in 

the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified may result in the 

disqualification of that contractor and any affiliate companies from further bidding until the required information is 

submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame specified may result in the 

disqualification of that contractor and any affiliate companies from working on any DOT project until the required 

information is submitted. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard Specifications may be cause 

to disqualify the Contractor. 

 

PROGRESS SCHEDULE:   
(12-18-07) RG 70 

 

Revise the 2006 Specifications as follows: 

 

Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the following: 

 

The Contractor shall prepare and submit for review and approval a schedule of proposed 

working progress.  This schedule shall be submitted on forms supplied by the Engineer or in 

a format that is approved by the Engineer.  A detailed Critical Path Method (CPM) schedule 

shall not be submitted to replace the progress schedule details required below. 

 

The proposed progress schedule shall be submitted no later than 7 days prior to the date of 

the project preconstruction conference and shall be approved before any payments will be 

processed for the project. 

 

When the Engineer has extended the completion date or if the project overrun is anticipated 

to exceed 5%, the Contractor may submit a revised progress schedule to the Engineer for 

review and approval.  If plan revisions are anticipated to change the sequence of operations in 

such a manner as will affect the progress but not the completion date, then the Contractor 

may submit a revised progress schedule for review and approval but the completion date shall 

remain unchanged. 

 

The proposed progress schedule shall contain the following items: 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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(A) A time scale diagram with major work activities and milestone dates clearly labeled.  

(B) A cash curve corresponding to the milestones and work activities established above. 

(C) A written narrative that explains the sequence of work, the controlling operation(s), 

intermediate completion dates, milestones, project phasing, anticipated work 

schedule, and estimated resources.  In addition, explain how permit requirements, 

submittal tracking, and coordination with subcontractors, utility companies and other 

entities will be performed.   

 

Major work activities are defined as components comprising more than 5% of the 

total project cost or occupying more than 10% of total contract time and shall include, 

if applicable, the following: 

 

Clearing and grubbing 

Grading 

Drainage  

Soil stabilization 

Aggregate base course  

Pavement  

Culverts 

Bridges (including removal) 

Signals, ITS, and lighting  

Overhead signs  

 

Major Milestones are derived from the project construction phasing and shall include, 

if applicable, the following: 

 

Start of construction 

Intermediate completion dates or times 

Seasonal limitation/observation periods/moratoriums  

Traffic shifts  

Beginning and end of each traffic control phase or work area  

Road openings  

Completion date  
 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) RG 150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed in the 

United States of America.  No work shall be outsourced outside of the United States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 

services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing. 
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ACT OF GOD 

(12-19-06) RG 151 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, replace the 

word legally with the word contractually. 

 

 

 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) SP1 G152 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for any vendor or contractor 

(i.e. architect, bidder, contractor, construction manager, design professional, engineer, landlord, offeror, seller, 

subcontractor, supplier, or vendor), to make gifts or to give favors to any State employee of the Governor’s Cabinet 

Agencies (i.e. Administration, Commerce, Correction, Crime Control and Public Safety, Cultural Resources, 

Environment and Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors and contractors who:  

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and contractors are encouraged 

to review Executive Order 24 and G.S. § 133-32. 

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and prohibitions of 

the Executive Order to their agencies.  Vendors and contractors should contact other State Agencies to determine if those 

agencies have adopted Executive Order 24. 

 

 
MINIMUM WAGES 
(7-21-09)                       Z-5 

 

FEDERAL:  The Fair Labor Standards Act provides that with certain exceptions every employer shall pay wages at the 

rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE:   The North Carolina Minimum Wage Act provides that every employer shall pay to each of his employees, 

wages at a rate of not less than SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

 The minimum wage paid to all skilled labor employed on this contract shall be SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

 The minimum wage paid to all intermediate labor employed on this contract shall be SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

 The minimum wage paid to all unskilled labor on this contract shall be SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

 This determination of the intent of the application of this act to the contract on this project is the 

responsibility of the Contractor.   

 

The Contractor shall have no claim against the Department of Transportation for any changes in the minimum wage 

laws, Federal or State.  It is the responsibility of the Contractor to keep fully informed of all Federal and State Laws 

affecting his contract. 
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STANDARD SPECIAL PROVISION ERRATA 
(7-21-09) Z-4 

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway Engineering and 

Maintenance of Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before LABORATORY. 

Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but part of the entire article. 

Division 2 

Page 2-9, Subarticle 225-1(C), 1
st
 paragraph, 2

nd
 line, last word, add a “d” to make the word grade become graded. 

Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 

Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with finished grade. 

Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill 

Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-6. 

Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The quantity of lime, measured 

as provided … 

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be. 

Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right under the number (13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1
st
 sentence, delete the first and and add transverse just before cross-slope control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING 

Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt with hot applied joint 

sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 
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Item Section  

Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot applied joint sealer. 

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following: 

 

Using the quantities shown in Table 660-1, apply asphalt material to the existing surface followed by an 

application of No. 78 M or lightweight aggregate. 

 

Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50
o
F; third paragraph, fourth sentence change 

325oF to 325
o
F. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 

Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 

Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified Compositions, which should be 

bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2) for II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

 

Type 1 Type 2 Type 3 Type 4 

  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 

 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to Subarticle 420-17(B). 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 FLAGGER. 
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Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as Articles 1098-6 

through 1098-16 consecutively.   

Division 12 

Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division  14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 

Division 15 

 Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY WORK. 

 Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide shielding or shoring as 

required under Section 150 or as required elsewhere in the contract. 

 Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND PAYMENT.  (Remove 

the period after PAYMENT.) 

 Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the contract. 

 Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND PAYMENT. 

 Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line and just before 1515-4. 

 Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements 

 Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

 Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 

 Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION REQUIREMENTS. 

 Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT AND PAYMENT. 

Division 16 

 Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 24 inches to 48 inches. 

Division 17 

 Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8 

 Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9 

END 
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PROJECT SPECIAL PROVISIONS 
 

FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD: 
(7-1-95) R1 R13 
Upon completion of construction as shown on each map, a 14 day observation period is required before acceptance.  

During the 14-day period, warrant the resurfaced area against failure.   

 

No payment will be made for replacing failed pavement, as the cost of it will be considered incidental to the work 

initially paid for under the various items in the contract.   

 

Completion and final acceptance of the project is contingent upon successful completion of the Observation Period.  The 

observation period will be considered a part of the work required to be completed by the final completion date specified 

herein. 

 

CONSTRUCTION SEQUENCE: 
(7-1-95) Rev. Div 9 6/30/11 R1 R34 
The Contractor shall give the Engineer at least 72 hours’ notice prior to beginning each Map.  State Forces will perform 

the milling required for tie-ins prior to the Contractor paving.  Pave each section of roadway begun in a continuous 

operation.  Do not begin work on another section of roadway unless satisfactory progress is being made toward 

completion of intersections and all other required incidental work by satisfactorily furnishing additional paving 

equipment and personnel, except for milling and patching operations. 

 

SAFETY VESTS and FLAGGERS 
All Contractors personnel, all subcontractors and their personnel, and any material suppliers and their personnel must 

wear an OSHA approved reflective vest or outer garment at all times while on the project. All flaggers must be certified 

by NCDOT. 
 

SAFETY EDGE 
Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge with an angle of not 

more than 30 degrees along the outside edge of the roadway, measured from the horizontal plane in place after final 

compaction on the final surface course. Use an approved mechanical device will form the asphalt mixture to produce a 

wedge with uniform texture, shape and density while automatically adjusting to varying heights. 

Payment for use of this device will be incidental to the other pay items in the contract. 

 
 

MAJOR CONTRACT ITEMS: 
(2-19-02) RG 28 
 

The following listed items are the major contract items for this contract (See Articles 101 and 104-5 of the 2006 

Standard Specifications): 

 

Line # Description 

1519000000-E- 610 ASPHALT CONC SURFACE COURSE,  TYPE S9.5B 

1520000000-E-610 
ASPHALT CONC SURFACE COURSE,  TYPE S9.5B (LEVELING COURSE) 

 

 

 

ASPHALT PAVEMENTS - SUPERPAVE: 
(7-18-06)(Rev 11-16-10) R6 R01 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph. 

 

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first partial 

paragraph at the top of the page, delete last sentence and replace with the following: 
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If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 

105-3. 

 

Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing Schedule, 

first paragraph, delete and replace with the following: 
 

Sample and test the completed mixture from each mix design per plant per year at the following 

minimum frequency during mix production: 

 

Second paragraph, delete the fourth sentence and replace with the following: 

 

When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series 

random sample location for that mix design does not occur during that day’s production, perform at 

least one partial test series consisting of Items A and B in the schedule below. 

 

Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after  

(AASHTO T 209): 
 

or ASTM D 2041 

 

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength 

Ratio (TSR), add a heading before the first paragraph as follows: 
 

(i) Option 1 

 

Insert the following immediately after the first paragraph: 

 

(ii) Option 2 

 

Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then 

tested jointly by QA and QC at a mutually agreed upon lab site within the first 7 calendar days after 

beginning production of each new mix design. 

 

Second paragraph, delete and replace with the following: 
 

Test all TSR specimens required by either option noted above on either a recording test press or a 

test press that maintains the peak load reading after the specimen has broken. 

 

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and 

replace with the following: 
 

For mix incorporated into the project, record full test series data from all regularly scheduled random 

samples or directed samples that replace regularly scheduled random samples, on control charts the 

same day the test results are obtained. 

 

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last 

sentence and substitute the following: 
 

Denote the moving average control limits with a dash green line and the individual test limits with a 

dash red line. 
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Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following: 

 

(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or, 

 

(b) When the Contractor elects to stop or is required to stop production after one or two moving 

average values, respectively, fall outside the moving average limits as outlined in Subarticle 

609-5(C)(6) or, 

 

(c) If failure to stop production after two consecutive moving averages exceed the moving 

average limits occurs, but production does stop at a subsequent time, re-establish a new 

moving average beginning at the actual production stop point. 

 

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the 

CONTROL LIMITS Table on page 6-16 with the following: 

 

The following are established as control limits for mix production.  Apply the individual limits to the 

individual test results.  Control limits for the moving average limits are based on a moving average 

of the last 4 data points.  Apply all control limits to the applicable target source. 

 

CONTROL LIMITS 

Mix Control Criteria Target Source 
Moving Average 

Limit 
Individual Limit 

2.36 mm Sieve JMF ±4.0 % ±8.0 % 

0.075 mm Sieve JMF ±1.5 % ±2.5 % 

Binder Content JMF ±0.3 % ±0.7 % 

VTM @ Ndes JMF ±1.0 % ±2.0 % 

VMA @ Ndes Min. Spec. Limit Min Spec. Limit -1.0% 

P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8 

%Gmm @ Nini Max. Spec. Limit N/A +2.0% 

TSR Min. Spec. Limit N/A - 15% 

 

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety. 

 

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and replace with 

the words "moving average". 

 

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and 

replace with the following: 

 

Immediately notify the Engineer when moving averages exceed the moving average limits. 

 

Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and 

replace with the following: 
 

Failure to stop production when required due to an individual mix test not meeting the specified 

requirements will subject all mix from the stop point tonnage to the point when the next individual 

test is back on or within the moving average limits, or to the tonnage point when production is 

actually stopped, whichever occurs first, to being considered unacceptable. 
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Sixth full paragraph, delete the first, second, and third sentence and replace with the 

following: 

 

Immediately notify the Engineer when any moving average value exceeds the moving average limit.  

If two consecutive moving average values for any one of the mix control criteria fall outside the 

moving average limits, cease production of that mix, immediately notify the Engineer of the 

stoppage, and make adjustments.  The Contractor may elect to stop production after only one moving 

average value falls outside the moving average limits. 

 

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and replace 

with the following: 

 

If the process adjustment improves the property in question such that the moving average after four 

additional tests is on or within the moving average limits, the Contractor may continue production 

with no reduction in payment. 

 

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full 

paragraphs, including the Table for Payment for Mix Produced in the Warning Bands and 

substitute the following: 
 

If the adjustment does not improve the property in question such that the moving average after four 

additional individual tests is outside the moving average limits, the mix will be evaluated for 

acceptance in accordance with Article 105-3.  Reduced payment for or removal of the mix in 

question will be applied starting from the plant sample tonnage at the stop point to the sample 

tonnage when the moving average is on or within the moving average limits.  In addition, any mix 

that is obviously unacceptable will be rejected for use in the work. 

 

Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace with 

the following: 

 

Failure to stop production and make adjustments when required due to two consecutive moving 

average values falling outside the moving average limits will subject all mix produced from the stop 

point tonnage to the tonnage point when the moving average is back on or within the moving 

average limits or to the tonnage point when production is actually stopped, whichever occurs first, to 

being considered unacceptable.  Remove this material and replaced with materials that comply with 

the Specifications at no additional costs to the Department, unless otherwise approved.  Payment will 

be made for the actual quantities of materials required to replace the removed quantities, not to 

exceed the original amounts. 

 

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the 

following: 

 

Perform the sampling and testing at the minimum test frequencies as specified above.  Should the 

density testing frequency fail to meet the minimum frequency as specified above, all mix without the 

required density test representation will be considered unsatisfactory.  If the Engineer allows the mix 

to remain in place, payment will be made in accordance with Article 105-3. 

 

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert 

the following as the second sentence: 
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Determine the Daily Standard Count in the presence of the QA Roadway Technician or  

QA Nuclear Gauge Technician on days when a control strip is being placed. 

 

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph 

including (a), (b), (c) and substitute the following: 
 

Proceed on limited production when, for the same mix type and on the same contract, one of the 

following conditions occur (except as noted in the first paragraph below). 

 

(a) Two consecutive failing lots, except on resurfacing* 

(b) Three consecutive failing lots on resurfacing* 

(c) Two consecutive failing nuclear control strips. 

 

* Resurfacing is defined as the first new uniform layer placed on an existing pavement. 

 

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE, 

insert the following items after item (E): 

 

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a 

frequency of 100% of the frequency required of the Contractor; 

 

(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge 

prior to usage each nuclear density testing day; or 

 

(H) By any combination of the above. 

 

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and 

replace with the following: 
 

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into 

asphalt plant mixes in accordance with Article 1012-1 and the following applicable requirements. 

 

Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled 

mixtures, except for mix Type S 12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt 

shingle material (RAS).  Reclaimed asphalt shingle (RAS) material may constitute up to 6% by 

weight of total mixture for any mix.  When both RAP and RAS are used, do not use a combined 

percentage of RAS and RAP greater than 20% by weight of total mixture, unless otherwise 

approved. When the percent of binder contributed from RAS or a combination of RAS and RAP 

exceeds 20% but not more than 30% of the total binder in the completed mix, the virgin binder PG 

grade shall be one grade below (both high and low temperature grade) the binder grade specified in 

Table 610-2 for the mix type, unless otherwise approved.  When the percent of binder contributed 

from RAS or a combination of RAS and RAP exceeds 30% of the total binder in the completed mix, 

the Engineer will establish and approve the virgin binder PG grade. Use approved methods to 

determine if any binder grade adjustments are necessary to achieve the performance grade for the 

specified mix type. 

 

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is 

limited to 20% and shall be produced using virgin asphalt binder grade PG 76-22.  For all other 
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recycled mix types, the virgin binder PG grade shall be as specified in  

Table 610-2A for the specified mix type. 

 

When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use 

RAP meeting the requirements for processed or fractionated RAP in accordance with the 

requirements of Article 1012-1. 

 

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of 

RAP in accordance with Subarticle 1012-1(C). Use approved test methods to determine if any binder 

grade adjustments are necessary to achieve the performance grade for the specified mix type.  The 

Engineer will establish and approve the virgin asphalt binder grade to be used. 

Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes and 

replace with the following: 
 

TABLE 610-2 

SUPERPAVE MIX DESIGN CRITERIA 

Mix 

Type 

 

Design 

ESALs 

Millions 

(a) 

Binder 

PG 

Grade 

(b) 

Compaction 

Levels No. 

Gyrations @ 

Max. 

Rut 

Depth 

(mm) 

Volumetric Properties (c) 

Nini Ndes  
VMA 

% Min. 

VTM 

% 

VFA 

Min. - 

Max. 

%Gmm 

@ Nini 

S-4.75A(e) < 0.3 64 -22 6 50 ----- 20.0 7.0 - 15.0 ----- ----- 

SF-9.5A < 0.3 64 -22 6 50 11.5 16.0 3.0 - 5.0 70 - 80  91.5 

S-9.5B 0.3 - 3 64 -22 7 65 9.5 15.5 3.0 - 5.0 65 - 80  90.5 

S-9.5C 3 - 30 70 -22 7 75 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S-9.5D > 30 76 -22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

S-12.5C 3 - 30 70 -22 7 75 6.5 14.5 3.0 - 5.0 65 - 78  90.5 

S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0 - 5.0 65 - 78  90.0 

I-19.0B < 3 64 -22 7 65 ----- 13.5 3.0 - 5.0 65 - 78  90.5 

I-19.0C 3 - 30 64 -22 7 75 ----- 13.5 3.0 - 5.0 65 - 78  90.0 

I-19.0D > 30 70 -22 8 100 ----- 13.5 3.0 - 5.0 65 - 78  90.0 

B-25.0B < 3 64 -22 7 65 ----- 12.5 3.0 - 5.0 65 - 78  90.5 

B-25.0C > 3 64 -22 7 75 ----- 12.5 3.0 - 5.0 65 - 78  90.0 

 

 Design Parameter  Design Criteria 

All Mix 

Types 

1. Dust to Binder Ratio (P0.075 / Pbe)  0.6 – 1.4 

2. Retained Tensile Strength (TSR) 

(AASHTO T283 Modified) 

 85% Min. (d) 

Notes: (a) Based on 20 year design traffic. 

 (b) When Recycled Mixes are used, select the binder grade to be added in accordance 

with Subarticle 610-3(A). 

 (c) Volumetric Properties based on specimens compacted to Ndes as modified by the 

Department. 

 (d) AASHTO T 283 Modified (No Freeze-Thaw cycle required).  TSR for 

  Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum. 

 (e) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the 

Engineer. 
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Page 6-34, Insert the following immediately after Table 610-2: 

 
TABLE 610-2A 

SUPERPAVE MIX DESIGN CRITERIA 

1.  2. Percentage of RAP in Mix 

3.  4. Catego

ry 1 

5. Category 2 6. Category 

3 

7. Mix Type 8. % RAP 

≤20% 

9. 20.1% ≤ %RAP ≤ 

30.0% 

10. %RAP > 

30.0% 

11. All A and B Level 

Mixes, I19.0C, B25.0C 

12. PG 64 -

22 

13. PG 64 -22 14. TBD 

15. S9.5C, S12.5C, 

I19.0D 

16. PG 70 -

22 

17. PG 64-22 18. TBD 

19. S 9.5D and 

S12.5D 

20. PG 76-

22 

21. N/A 22. N/A 

23.  

24. Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches. 

25. (2) Category 2 RAP has been processed to a maximum size of 1 inch by either crushing and or 

screening to reduce variability in the gradations. 

26. (3) Category 3 RAP has been processed to a maximum size of 1 inch, fractionating the RAP into 

2 or more sized stockpiles 

 

Page 6-35, Table 610-3 delete and replace with the following: 

 

TABLE 610-3 

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS 

Asphalt Concrete Mix Type 
Minimum Air 

Temperature 

Minimum Surface 

Temperature 

ACBC, Type B 25.0B, C, B 37.5C 35 F 35 F 

ACIC, Type I 19.0B, C, D 35 F 35 F 

ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40 F  50 F* 

ACSC, Type S 9.5C, S 12.5C 45 F 50 F 

ACSC, Type S 9.5D, S 12.5D 50 F 50 F 

 

 * 35 F if surface is soil or aggregate base for secondary road construction. 

 

Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on  

page 6-45 and replace with the following: 
 

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements 

which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless 

otherwise approved.  Use a MTV for all surface mix regardless of binder grade placed on Interstate 

facilities.  Where required above, utilize the MTV when placing all full width travel lanes, collector 

lanes, ramps, and loops. 

 

Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the 

first sentence with the following: 

 

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar 

type ski with at least four referencing stations mounted on the paver at a minimum length of 24 feet 
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to control the longitudinal profile when placing the initial lanes and all adjacent lanes of all layers, 

including resurfacing and asphalt in-lays, unless otherwise specified or approved. 

 

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and replace 

with the following: 

 

As an exception, when the first layer of mix is a surface course and is being placed directly on an 

unprimed aggregate or soil base, the layer will be included in the "Other" construction category. 

 

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in the 

middle of the page and replace with the following:,  

 

PF = 100 – 10(D)
1.465

 

Where:  PF  = Pay Factor  (computed to 0.1%) 

    D = the deficiency of the lot average density,  

   not to exceed 2.0% 

 

Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, sixth paragraph, delete the last 

sentence and seventh paragraph, delete the paragraph and replace with the following: 

 

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder 

authorized for use in the plant mix placed during the partial payment period involved, except that 

where recycled plant mix is used, the adjusted unit price will be applied only to the theoretical 

number of tons of additional asphalt binder materials required by the job mix formula. 

 

Page 6-54, Article 620-4 MEASUREMENT AND PAYMENT, add the following pay item: 
 

Pay Item Pay Unit 

Asphalt Binder for Plant Mix, Grade PG 70-28 Ton 

 

Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second paragraph 

from the bottom of the page beginning “Use a Material Transfer Vehicle (MTV)…” and 

replace with the following: 
 

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements 

which require the use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless 

otherwise approved.  Use a MTV for all surface mix regardless of binder grade placed on Interstate 

facilities.  Where required above, utilize the MTV when placing all full width travel lanes, collector 

lanes, ramps, and loops. 

 

Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, add 

the following: 

 

Type of 

Coat 

Grade of 

Asphalt 

Asphalt 

Rate 

gal/yd
2
 

Application 

Temperature 
o
F 

Aggregate 

Size 

Aggregate 

Rate lb./sq. 

yd. Total 

Sand Seal CRS-2 or  

CRS-2P 
0.22-0.30 150-175 

Blotting 

Sand 
12-15 

 

Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5) 
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(5) Sand Seal 

 

Place the fully required amount of asphalt material in one application and immediately cover with 

the seal coat aggregate.  Uniformly spread the fully required amount of aggregate in one application 

and correct all non-uniform areas prior to rolling. 

 

Immediately after the aggregate has been uniformly spread, perform rolling. 

 

When directed, broom excess aggregate material from the surface of the seal coat. 

 

When the sand seal is to be constructed for temporary sealing purposes only and will not be used by 

traffic, other grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may 

be used in lieu of the grade of asphalt required by Table 660-1 when approved. 

 

Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph: 

 

Provide and conduct the quality control and required testing for acceptance of the UBWC in 

accordance with Quality Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-

Thin HMA Version), included in the contract. 

 

Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder, Grade 70-28: 

 

Item Section 

Asphalt Binder, Grade 76-22 1020 

Reclaimed Asphalt Shingles 1012 

 

Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as 

ASPHALT BINDER FOR PLANT MIX and add the following as the first paragraph: 

 

Use either PG 70-28 or PG 76-22 binder in the mix design.  Where PG 76-22 is being used in the 

production of Ultra-thin, the grade of asphalt binder to be paid for will be PG 70-28, unless 

otherwise approved. 

 

Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence of 

the first paragraph. 

 

The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in 

the completed mix. 
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Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with 

the following: 
 

TABLE 661-4 – MIXTURE DESIGN CRITERIA 

Gradation Design Criteria  (% Passing by Weight) 

Standard Sieves 1/2 in.  Type A 3/8 in.  Type B 1/4 in.  Type C 

ASTM mm (% Passing by Weight) 

¾ inch 19.0 100   

½ inch 12.5 85 - 100 100  

3/8 inch 9.5 60 - 80 85 - 100 100 

#4 4.75 28 - 38 28 – 44 40 - 55 

#8 2.36 19 - 32 17 – 34 22 - 32 

#16 1.18 15 - 23 13 - 23 15 - 25 

#30 0.600 10 - 18 8 - 18 10 - 18 

#50 0.300 8 - 13 6 - 13 8 - 13 

#100 0.150 6 - 10 4 - 10 6 - 10 

#200 0.075 4.0 - 7.0 3.0 - 7.0 4.0 - 7.0 

 

Mix Design Criteria 

 1/2 in.  Type A 3/8 in.  Type B 1/4 in. Type C 

Asphalt Content, % 4.6 - 5.6 4.6 - 5.8 5.0 – 5.8 

Draindown Test,  

AASHTO T 305 
0.1% max. 

Moisture Sensitivity, 

AASHTO T 283* 
80% min. 

Application Rate, lb/ yd
2
 90 70 50 

Approximate Application Depth, in.  3/4 5/8 1/2 

Asphalt PG Grade,  

AASHTO M 320 

PG 70-28 or 

PG 76-22 

PG 70-28 or 

PG 76-22 

PG 70-28 or 

PG 76-22 

 

NOTE:  *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory 

compactor.  The mixtures shall be compacted using 100 gyrations to achieve specimens approximately 

95 mm in height.  Use mixture and compaction temperatures recommended by the binder supplier. 

 

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph: 

 

Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications. 

 

Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the 

first paragraph and add the following as the first and second paragraphs. 

 

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written 

approval. 

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the 

pavement surface temperature is less than 50°F or on a wet pavement.  In addition, when PG 76-22 

binder is used in the JMF, place the wearing course only when the road pavement surface 

temperature is 60°F or higher and the air temperature in the shade away from artificial heat is 60°F 

or higher. 
 

Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last paragraph, 

last sentence: 
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or ultra-thin bonded wearing course. 

 

Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and 

a row for UBWC with entries: 
 

Mix Type 

Coarse 

Aggregate 

Angularity
 (b)

 

ASTM D5821 

Fine Aggregate 

Angularity % Minimum 

AASHTO T304 Method A 

Sand Equivalent 

% Minimum 

AASHTO T176 

Flat & Elongated 5:1 Ratio 

% Maximum 

ASTM D4791 Section 8.4 

S 9.5 D 100/100 45 50 10 

OGAFC 100/100 N/A N/A 10 

UBWC 100/85 40 45 10 

 

Delete Note (c) under the Table 1012-1 and replace with the following: 

 

(c) Does not apply to Mix Types SF 9.5A and S 9.5B. 

 

Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last 

sentence: 
 

The percentage loss for aggregate used in UBWC shall be no more than 35%. 

 

Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), insert the 

following immediately following the first paragraph: 

 

(1)  Mix Design RAS 

 

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder 

content prior to use in an asphalt mix design. 

 

(2)  Mix Production RAS 

 

New Source RAS is defined as acceptable material which was not included in the stockpile when 

samples were taken for mix design purposes.  Process new source RAS so that all materials will pass 

a 1/2" sieve prior to introduction into the plant mixer unit.  

 

After a stockpile of processed RAS has been sampled and mix designs made from these samples, do 

not add new source RAS to the original stockpile without prior field testing to insure gradation and 

binder uniformity.  Sample and test new source RAS before blending with the existing stockpile. 

 

Store new source RAS in a separate stockpile until the material can be sampled and tested for 

comparison with the original recycled mix design data.  New source RAS may also be placed against 

the existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its 

use in the recycled mix. 

 

RAS contamination including but not limited to excessive dirt, debris, clean stone, concrete will not 

be allowed.  

 



 32 

Field approval of new source RAS will be based on the table below and volumetric mix properties 

on the mix with the new source RAS included.  Provided these tolerances are met, volumetric 

properties of the new mix will then be performed.  If all volumetric mix properties meet the mix 

design criteria for that mix type, the new source RAS may continue to be used.  

 

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 

tolerances of the table below, do not use the new source RAS unless approved by the Engineer.  The 

Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to 

redesign the mix. 
 

NEW SOURCE RAS GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

0-6% RAS 

Pb % 1.6% 

Sieve Size (mm) Tolerance 

9.5 1 

4.75 5 

2.36 4 

1.18 4 

0.300 4 

0.150 4 

0.075 2.0 

 

Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with the 

following: 

 

(G) Reclaimed Asphalt Pavement (RAP) 

 

(1) Mix Design RAP 

 

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation 

and binder content prior to use in an asphalt mix design.  Use reclaimed asphalt pavement that meets 

all requirements specified for one of the following two classifications. 

 

(a) Millings 

 

Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling 

process as specified in Section 607.  Millings should be such that it has a uniform gradation and 

binder content and all materials will pass a 2" sieve prior to introduction into the plant mixer unit. 

 

(b) Processed RAP 

 

RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to 

produce a uniform gradation and binder content in the RAP prior to use in a recycled mix.  Process 

RAP so that all materials have a uniform gradation and binder content and will pass a 1" sieve prior 

to introduction into the plant mixer unit. 
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(c) Fractionated RAP 

Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided into 

coarse and fine fractions.  Grade RAP so that all materials will pass a 1" sieve.  The coarse RAP 

stockpile shall only contain material retained on a 3/8" screen, unless otherwise approved.  The fine 

RAP stockpile shall only contain material passing the 3/8" screen, unless otherwise approved.  The 

Engineer may allow the Contractor to use an alternate to the 3/8" screen to fractionate the RAP.  The 

maximum percentages of fractionated RAP may be comprised of coarse, fine, or the combination of 

both.  Utilize a separate cold feed bin for each stockpile of fractionated RAP used. 

 

(d) Approved Stockpiled RAP 

Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for 

asphalt content, gradation, and asphalt binder characteristics with the intent to be used in mix designs 

with greater than 30% RAP materials.  Fractionate the RAP in accordance with  

Subarticle 1012-1(G)(1)(c).  Utilize a separate cold feed bin for each approved stockpile of RAP 

used. 

 

Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per stockpile 

to determine the asphalt content and gradation.  Separate stockpiles of RAP material by fine and 

coarse fractions.  Erect and maintain a sign satisfactory to the Engineer on each stockpile to identify 

the material.  Assure that no deleterious material is allowed in any stockpile.  The Engineer may 

reject by visual inspection any stockpiles that are not kept clean, separated, and free of foreign 

materials. 

 

Submit requests for RAP stockpile approval to the Engineer with the following information at the 

time of the request: 

 

(1)  Approximate tons of materials in stockpile 

(2)  Name or Identification number for the stockpile  

(3)  Asphalt binder content and gradation test results 

(4)  Asphalt characteristics of the Stockpile. 

 

For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be 

uniform.  Individual test results, when compared to the target, will be accepted if within the 

tolerances listed below: 

 
APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

Pb % ±0.3% 

Sieve Size (mm) Percent Passing 

25.0 ±5% 

19.0 ±5% 

12.5 ±5% 

9.5 ±5% 

4.75 ±5% 

2.36 ±4% 

1.18 ±4% 

0.300 ±4% 

0.150 ±4% 

0.075 ±1.5% 
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Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more than 

20% of the asphalt binder content test results fall outside the appropriate tolerances, the RAP 

shall not be used in HMA unless the RAP representing the failing tests is removed from the 

stockpile. 

 

Do not add additional material to any approved RAP stockpile, unless otherwise approved by 

the Engineer. 

 

Maintain at the plant site a record system for all approved RAP stockpiles.  Include at a 

minimum the following:  Stockpile identification and a sketch of all stockpile areas at the 

plant site; all RAP test results (including asphalt content, gradation, and asphalt binder 

characteristics). 

 

(2) Mix Production RAP 

 

During mix production, use RAP that meets the criteria for one of the following categories: 

 

(a) Mix Design RAP 

 

RAP contained in the mix design stockpiles as described above may be used in all applicable JMFs.  

These stockpiles have been pretested: however, they are subject to required QC/QA testing in 

accordance with Subarticle 609-5(C)(2). 

 

(b) New Source RAP 

 

New Source RAP is defined as any acceptable material that was not included in the stockpile or 

other source when samples were taken for mix design purposes.  Process new source RAP so that all 

materials have a uniform gradation and binder content and will pass a 2" sieve prior to introduction 

into the plant mixer unit.  

 

After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix designs 

made from these samples, do not add new source RAP to the original stockpile without prior field 

testing to insure gradation and binder uniformity.  Sample and test new source RAP before blending 

with the existing stockpile. 

 

Store new source RAP in a separate stockpile until the material can be sampled and tested for 

comparison with the original recycled mix design data.  New source RAP may also be placed against 

the existing stockpile in a linear manner provided it is sampled for mix design conformity prior to its 

use in the recycled mix. 

 

Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a 

uniform gradation and binder content and is not representative of the RAP used during the applicable 

mix design.  Unprocessed RAP shall not be incorporated into any JMFs prior to processing.  

Different sources of unprocessed RAP may be stockpiled together provided it is generally free of 

contamination and will be processed prior to use in a recycled mix.  RAP contamination in the form 

of excessive dirt, debris, clean stone, concrete, etc. will not be allowed.  Incidental amounts of dirt, 

concrete, and clean stone may be acceptable.  Unprocessed RAP may be processed and then 

classified as a new source RAP as described above. 

 



 35 

Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix 

properties on the mix with the new source RAP included.  Provided the Table 1012-2 tolerances are 

met, volumetric properties of the new mix will then be performed.  If all volumetric mix properties 

meet the mix design criteria for that mix type, the new source RAP may continue to be used. 

 

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable 

tolerances of Table 1012-2, do not use the new source RAP unless approved by the Engineer.  The 

Contractor may elect to either not use the stockpile, to request an adjustment to the JMF, or to 

redesign the mix. 

 

TABLE 1012-2 

NEW SOURCE RAP GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

Mix 

Type 

0-20% RAP 20
+
-30 % RAP 30

+ 
% RAP 

Sieve 

(mm) 

Base Inter. Surf. Base Inter. Surf. Base Inter. Surf. 

Pb %  0.7%  0.4%  0.3% 

25.0 10 - - 7 - - 5 - - 

19.0 10 10 - 7 7 - 5 5 - 

12.5 - 10 10 - 7 7 - 5 5 

9.5 - - 10 - - 7 - - 5 

4.75 10 - 10 7 - 7 5 - 5 

2.36 8 8 8 5 5 5 4 4 4 

1.18 8 8 8 5 5 5 4 4 4 

0.300 8 8 8 5 5 5 4 4 4 

0.150 - - 8 - - 5 - - 4 

0.075 4 4 4 2 2 2 1.5 1.5 1.5 

 

 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev 7-19-11) R6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project 

will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.5% 

 

The actual asphalt binder content will be established during construction by the Engineer within the 

limits established in the 2006 Standard Specifications. 
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PAVING INTERSECTIONS, DRIVEWAYS, AND MAILBOX TURNOUTS: 
(7-1-95) R6 R70 
 

Surface all unpaved intersections back from the edge of the pavement on the main line of the project 

at least 50 feet.  Surface all driveway and mailbox turnouts as directed by the Engineer.  The 

pavement placed in the intersections shall be of the same material and thickness as being used on the 

main line.  Use material to pave driveway and mailbox turnouts that are being used on the project 

and place it in depths directed by the Engineer.  

 

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.  

 

The unpaved intersections, driveways, and mailbox turnouts will be prepared for surfacing by State 

Forces.  

 

Widen the pavement on curves as directed by the Engineer 

 
ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5B (Leveling Course): 
(7-1-95) R6 R85 
 

Place a leveling course of Asphalt Concrete Surface Course, Type S9.5B at locations shown on the 

sketch maps and as directed by the Engineer.  The rate of this leveling course is not established but 

will be determined by allowing the screed to drag the high points of the section.  It is anticipated that 

this map will be leveled from beginning to end. 

 

The Asphalt Concrete Surface Course, Type S9.5B (Leveling Course) shall meet the requirements of 

Section 610 of the Standard Specifications except payment will be made at the contract unit price per 

ton for Asphalt Concrete Surface Course, Type S9.5B (Leveling Course). 

 

 
PATCHING EXISTING PAVEMENT: 
(1-15-02)  (Rev.11-29-10) Rev Div. 9 6/17/11 R6 R88 
 

All patching will be performed by State Forces. 

 
ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES: 
(7-1-95) REV Div. 9 6/30/11 R8 R97 
 

All manholes, meters and valve boxes in areas to be paved shall be adjusted by the contractor once the final 

layer of asphalt has been placed.  The Contractor is responsible for locating all manholes, meters and 

valve boxes covered by his paving operation prior to paving.  Existing walls shall be sufficient depth to 

provide for the adjustment.  The adjustment shall be performed with brick or block masonry or Portland 

cement concrete, in accordance with subarticle 840.3(B) or as approved by the Engineer. 

 

Backfill of excavated areas through an existing pavement shall be accomplished by the use of 

Portland cement concrete meeting the requirements for Class B or any higher class of concrete.  The 

cost will be under a separate bid item per each (EA). 

 

The adjustment of structures will be paid on a per each (EA) basis. 
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ASPHALT CONCRETE SURFACE COURSE COMPACTION: 
(7-1-95) Rev Div. 9 7/1/11 R6 R49 
Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2006 Standard 

Specifications and the following provision: 

 

Compact all asphalt layers, except Open Graded Friction Courses, using a minimum of two steel wheel tandem 

rollers and one pneumatic tired roller, unless otherwise approved.  Utilize a vibratory steel wheel roller for break 

down and the pneumatic tired roller for intermediate rolling operations.  Utilize the other steel wheel roller for 

the finish rolling operation.  Provide a pneumatic tire roller with tandem axles and smooth tires.  The finish roller 

may not be used in the vibratory mode for any reason.  No roller may be used to perform two rolling or 

compaction functions.  The Contractor is cautioned that excessive vibratory compaction efforts could destroy the 

existing pavement base. 

 

PAVEMENT WIDTH VARIES: 
(7-1-95) R6 R76 
The Contractor's attention is directed to the fact that the existing pavement varies in width and the Contractor will be 

required to widen the pavement as directed by the Engineer in order to obtain a uniform edge of pavement. 

 
AGGREGATE PRODUCTION: 
(11-20-01) (Rev. 11-21-06) R10 R05 
Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality Assurance Program which is 

in effect at the time of shipment. 

 

No price adjustment is allowed to contractors or producers who use the program.  Participation in the program does not 

relieve the producer of the responsibility of complying with all requirements of the 2006 Standard Specifications.  

Copies of this procedure are available upon request from the Materials and Test Unit. 

 

GLASS BEADS: 
(7-18-06)(Rev 10-19-10) R10 R35 
Revise the 2006 Standard Specifications as follows: 

 

Page 10-223, 1087-4(A) Composition, add the following as the fourth paragraph: 

 

Glass beads shall have no more than 75 parts per million of arsenic as determined by the United States Environmental 

Protection Agency Method 6010B in conjunction with the United States Environmental Protection Agency Method 3052 

modified. 

 

Page 10-223, 1087-4(C) Gradation & Roundness, delete the last paragraph and replace the second sentence of the first 

paragraph with the following: 

 

All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155. 

 

Page 10-226, 1087-8 Material Certification, add the following below the first sentence: 

 

Glass Beads (for paint, thermoplastic and polyurea) – Type 3 Material Certification for no more than 75 parts per million 

of arsenic 

 

PAVEMENT MARKING LINES: 
(11-21-06) (Rev. 08-17-10) R12 R01 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning of the chart: 

 

Facility Type Marking Type Replacement Deadline 

Full-control-of-access multi-lane roadway 

(4 or more total lanes) and ramps, 

including Interstates 

All markings 

including symbols 

By the end of each workday's operation if the 

lane is opened to traffic 

 

Page 12-5, 1205-3 (H) Observation Period, delete 1205-3 (H) and replace with the following: 
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Maintain responsibility for debonding and color of the pavement markings during a 12 month observation period 

beginning upon final acceptance of the project as defined under  

Article 105-17.  Guarantee the markings under the payment and performance bond in accordance with Article 105-17. 

 

During the 12 month observation period, provide pavement marking material that shows no signs of failure due to 

blistering, chipping, bleeding, discoloration, smearing or spreading under heat or poor adhesion to the pavement 

materials.  Pavement markings that debond due to snowplowing will not be considered a failed marking.  Replace, at no 

additional expense to the Department, any pavement markings that do not perform satisfactorily under traffic during the 

12 month observation period. 

 

Page 12-8, 1205-4 (C) Application, delete the last two sentences of the second paragraph and replace with the 

following: 

 

Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 2000 

Retroreflectometer or Department approved mobile retroreflectometer.  Retroreflective measurements will be taken 

within 30 days after final placement of the pavement marking. 

 

Page 12-9, 1205-4 (D) Observation Period, delete the entire section and replace with the following: 

 

In addition to the requirements of Subarticle 1205-3(H), maintain responsibility for minimum retroreflective values for a 

30-day period beginning upon the Engineer’s acceptance of all markings on the project. Guarantee retroreflective values 

of the markings during the 30-day period under the payment and performance bond in accordance with Article 105-17. 

 

Page 12-9, 1205-5 (B) Application, delete the second sentence of the fourth paragraph and replace with the following: 

 

Produce in place markings with minimum retroreflective values shown below, as obtained with a LTL 2000 

Retroreflectometer or Department approved mobile retroreflectometer.  Retroreflective measurements will be taken 

within 30 days after final placement of the pavement marking. 

 

Page 12-10, 1205-5 (C) Observation Period, delete this entire section and replace with the following: 

 

Maintain responsibility for minimum retroreflective values for a 30-day period beginning upon satisfactory final 

placement of all markings on the project.  Guarantee retroreflective values of the markings during the 30-day period 

under the payment and performance bond in accordance with Article 105-17. 

 

Page 12-14, Article 1205-9, Maintenance, delete Article 1205-9 and replace with the following: 

 

Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack reflectorization, or are 

otherwise unsatisfactory during the life of the project or during the 12 month observation period as determined by the 

Engineer at no cost to the Department. 

 

Upon notification from the Engineer, winterize the project by placing an initial or additional application of paint 

pavement marking lines in accordance with Article 1205-8.  Payment for Paint Pavement Marking Lines required to 

winterize the project will be made in accordance with Article 1205-10 except that no payment will be made on 

resurfacing projects where paving is completed more than 30 days prior to the written notification by the Department that 

winterization is required. 

 

Page 12-14, Article 1205-10, Measurement and Payment, add the following after the first sentence of the first 

paragraph: 

 

In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil application placed in accordance 

with Subarticle 1205-8(C). 

 

TRAFFIC CONTROL: 
(10-21-08) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the following provisions: 
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Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 1130.01 and details for the 

Advance Work Zone signing in contract) or a slow-moving operation as shown in details of this contract.  Use a moving 

operation only if the minimum speed maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  

If the moving operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the existing traffic 

pattern at all times, except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

 

Refer to the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 1110.01, 1110.02, 

1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 1170.01 and 1180.01 when closing a lane of travel in a stationary 

work zone such as pavement patching resurfacing, or pavement marking removal.  Properly ballasted cones may be used 

instead of drums for lane closures during daylight hours.  However, drums are required for the upstream taper portion of 

lane closures in all applications.  The stationary work zone shall be a maximum of 3 miles in length at any given time 

unless otherwise directed by the Engineer.  A pilot vehicle operation may be used in conjunction with flaggers and the 

appropriate pilot vehicle warning signing as directed by the Engineer.  During periods of construction inactivity, return 

the traffic pattern to the existing alignment and remove or cover any work zone signs.  When covering work zone signs, 

use an opaque material that prevents reading of the sign at night by a driver using high beam headlights.  Use material, 

which does not damage the sign sheeting.  Replace any obliterated markings as required by other sections of the 

Standard Specifications and the Engineer. 

 

When personnel and equipment are working on the shoulder adjacent to an undivided facility and within 5 feet of an 

open travel lane, close the nearest open travel lane using the Roadway Standard Drawings No. 1101.02 unless the work 

area is protected by barrier or guardrail.  When personnel and equipment are working on the shoulder, adjacent to a 

divided facility and within 10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard 

Drawings No. 1101.02 unless the work area is protected by barrier or guardrail.  When personnel and equipment are 

working within a lane of travel of an undivided or divided facility, close the lane according to the traffic control plans, 

Roadway Standard Drawings or as directed by the Engineer.  Conduct the work so that all personnel and equipment 

remain within the closed travel lane.  Do not work simultaneously, on both sides of an open travel way, within the same 

location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 15 feet of the edge of 

travel way when work is being performed behind a lane closure on the opposite side of the travel way.  Perform work 

only when weather and visibility conditions allow safe operations as directed by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts of 1.5 inches.  Install 

advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet in advance and a minimum of once every half 

mile throughout the uneven area. 

 

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an open travel lane that has 

an edge of pavement drop-off as follows:   

 

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater  

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.  

 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the Engineer, at no expense to the 

Department.  This work is not considered part of shoulder reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, pavement marker installation 

and pesticide spraying, the slow moving operation caravan shall consist, as a minimum, of the vehicles and devices 

shown on the Moving Operation Caravan Detail(s) herein.  Traffic cones may be used when necessary to provide 

additional protection of wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 

 

Submit a written sequence of operation for all maps to the Engineer at the first pre-construction meeting for approval by 

the Engineer.  Approved sequence cannot be altered without written permission of the Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal Loops.  Loops may 

need to be placed in milled surface before resurfacing occurs.  Coordinate all signal loop operations with the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  Patch and make repairs 

to bridge surface and its approaches before resurfacing occurs.  Coordinate all operations on the bridge and its 

approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require patching.  Patch these areas 

before resurfacing occurs.  Allow full depth asphalt patching to cool to the point of supporting traffic without 
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displacement or rutting before reopening closed lane.  Coordinate the resurfacing operations of the patched areas with the 

Engineer.   

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation within 72 hours.  

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back by the end of each work 

day.  For partial or wheel track milling operations on multi-lane facilities, the lane being milled may be left closed and 

paved back within 72 hours.   

 

The following options are acceptable during Resurfacing and milling operations on two-way, two-lane facilities when the 

entire roadway or entire lane is to be milled: 

 

(A)  Mill a single lane and pave back by the end of each work day. 

(B)  Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on multi-lane facilities when all lanes or a 

single lane in one direction are to be milled: 

 

(A)  Mill the entire width of pavement for all lanes to be milled in any direction daily and pave back 

 within 72 hours. 

(B)  Mill a single lane and pave back by the end of each work day. 

(C)  Mill a single lane, leave a lane closure in and pave back within 72 hours. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed by the Engineer.  A 

transverse joint shall be placed on the ramp at the terminal point of the gore.  Newly resurfaced lanes on the main 

roadway and the ramp shall be at the same elevation where traffic merges. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the Engineer.  Sweep and 

remove all milled material from the roadway as soon as the daily milling operation is completed. Continue milling 

operations until the particular section of roadway being milled is complete.  Remove any existing pavement adjacent to 

the milled area that has been damaged, and replace with patch material as directed by the Engineer.  

 

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications using suitable backfill 

material approved by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not cross medians with 

equipment, except at properly designated interchanges.  

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the record of existing 

pavement markings and markers in conjunction with the Roadway Standard Drawings to re-establish the proposed 

pavement markings and markers unless otherwise directed by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due to existing pavement 

marker removal prior to the end of the work day.  Dispose of existing pavement markers as directed by the Engineer. No 

direct payment will be made for this work, as it will be incidental to the paving operation. 

 

No direct payment will be made for providing other traffic control as required herein, as the cost of same will be 

considered incidental to the work being paid for under those various traffic control items that have been included.  Where 

the Contractor maintains traffic as required herein but no specific pay items have been included in the contract, all 

associated costs will be considered incidental to the work being paid for under the various items in the contract. 

 

 
Work Zone Traffic Control: 
(7-19-11) SP11 R20 
 

Revise the 2006 Standard Specifications as follows: 
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Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, 

add the following: 

 

Provide the service of at least one qualified Work Zone Supervisor.  The Work Zone Supervisor 

shall have the overall responsibility for the proper implementation of the traffic management plan, as 

well as ensuring all employees working inside the NCDOT Right of Way have received the proper 

training appropriate to the job decisions each individual is required to make. 

 

The work zone supervisor is not required to be on site at all times but must make periodic project 

reviews and be available to address concerns of the Engineer.  The name and contact information of 

the work zone supervisor shall be provided to the Engineer prior to or at the preconstruction 

conference. 

 

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency or 

other approved training provider.  For a complete listing of these, see the Work Zone Traffic 

Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 

 

Page 11-13, Article 1150-3 Construction Methods, replace the article with the following: 

 

Provide the service of properly equipped and qualified flaggers (see Roadway Standard 

Drawings No. 1150.01) at locations and times for such period as necessary for the control and 

protection of vehicular and pedestrian traffic.  Anyone who controls traffic is required to be 

qualified.  Qualification consists of each flagger receiving proper training in the set-up and 

techniques of safely and competently performing a flagging operation.  Qualification of flaggers is to 

be done at an NCDOT approved training agency.  For a complete listing of these, see the Work Zone 

Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 

 

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the project 

have been properly trained through an NCDOT approved training resource shall be provided to the 

Engineer. 

 

Flagging operations are not allowed for the convenience of the Contractor’s operations.  However, if 

safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve the use of 

flagging operations.  Use flagging methods that comply with the guidelines in the MUTCD. 

 

 
 

WORK ZONE SIGNING: 
(10-21-08)(Revised 4-20-09) RWZ-3 

Description 

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard Specifications, the Roadway 

Standard Drawings and the following provisions: 

 

Furnish, install, maintain, and remove advance warning work zone signs and any required lane closure signing. 

 

Furnish, install, and maintain general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-

8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), 

LOW / SOFT SHOULDER (DOT No.   16-79860 at 48” X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 

116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any area of the 

project, relocate signs to the next work site, as directed by the Engineer.  Remove these signs when the condition 

requiring signs, no longer applies.  All work zone signs may be portable. 

 

Construction Methods 
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(A) General 

Install all warning work zone signs before beginning work on a particular map.  If signs are installed three days prior to 

the beginning of work on a particular map, cover the signs until the work begins.  Install each work zone warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed plate or directional 

arrow is used.  

 

(B) Advance Warning Work Zone Signs 

Install advance warning work zone signs prior to beginning of work and remove upon final completion of the project.  If 

there is a period of construction inactivity longer than two weeks, remove or cover advance warning work zone signs.  

Uncover advance warning work zone signs no more than 3 days before work resumes.  All other operations could be 

suspended upon failure to comply with the above requirements.  Such suspended operations would not be resumed until 

the above requirements are fulfilled. 

 

(C) Lane Closure Work Zone Signs 

Install any required lane closure signing needed during the life of the project in accordance with the Roadway Standard 

Drawings Nos. 1101.02, 1101.11 and 1110.02. 

 

(D) General Work Zone Warning Signs 

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD (W8-8 at 48" X 48") (for 

milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW SHOULDER (W8-9 at 48" X 48") and LOW / SOFT 

SHOULDER (W8-9B at 48” X 48”) at 1 mile intervals starting at a minimum of 500 feet in advance of the condition for 

both directions of travel (undivided roadways only) and at any other points determined by the Engineer.   

 

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.   16-79860 at 48” X 48”) 

signs prior to any resurfacing in an area where shoulder construction will be performed. 

 

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 

48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile intervals starting at a minimum of 500 feet in 

advance of the condition for both directions of travel (undivided roadways only) and at any other points determined by 

the Engineer.  Install signs prior to the obliteration of any pavement markings and remove when permanent markings 

are in place. 

 

Failure to provide Work Zone Signing shall result in suspension of work on the improperly signed map until the 

proper signs are installed.  Failure to remove or cover signs not in use for more than two weeks shall result in the 

assessment of Liquidated Damages as determined in the Contract.  These Liquidated Damages shall be in addition 

to any other assessment of Liquidated Damages. 

 

Measurement and Payment 

No direct payment will be made for Work Zone Signing as such work will be considered incidental to the various other 

bid items in the contract. 

 

 

 
TIME LIMITATION FOR PAVEMENT MARKINGS AND  

MARKERS ON NEWLY RESURFACED AREAS: 
(12-18-07) (Rev. 08-17-10)Div. 9 7/1/11 RWZ-4 

 

Markings: Two-Lane, Two-Way Facilities 

For all two-lane, two-way facilities, place all edge lines and other symbols within 15 calendar days after they have been 

obliterated by the resurfacing operation.   

 
Markings: Center Lines 

For all center lines, place all lines within 5 calendar days after they have been obliterated by the resurfacing operation.   

 
Markings: All Facilities 

The observation period for pavement markings on a specific map are subject to all requirements as specified in the 

Project Special Provision entitled “PAVEMENT MARKING LINES” contained elsewhere in the contract and begins 

with the satisfactory completion of all pavement markings required on that specific map. 
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Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its approaches shall be 

replaced by the end of each work day prior to opening the lane to traffic.  Any portion of stop bars that are obliterated at 

2-lane 2-way roadway intersections shall be replaced by the end of 5
th

 calendar day. 

 

Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling should be replaced as 

specified in Subarticle 1205-3(D) Time Limitations for Replacement of the Standard Specifications or as stated herein. 

 

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet each.  Each application of 

paint pavement marking lines will be measured and paid for as the actual number of linear feet of pavement marking 

lines that have been satisfactorily placed and accepted by the Engineer. 

 

Failure to follow the time limitation as previously established in this Special Provision shall result in the 

assessment of liquidated damages as determined in the Contract Time and suspension of all other work activities 

until all the pavement markings are up to date.  These Liquidated Damages shall be in addition to any other 

assessment of liquidated damages.    
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ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:  
(7-18-06) RWZ-5 
Use the following in conjunction with the Standard Specifications: 

 

Standard Pavement Markings Roadway Standard Drawings: 

 1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06, 1205.07, 

1205.08, 1205.09, 1205.10, 1205.11, 1205.12 

  

SHOULDER RECONSTRUCTION PER SHOULDER MILE: 

(1-18-00) (Rev 5-17-11) Rev Div. 9 6/17/11 R1 R07 B 

 

All shoulder reconstruction including seeding and mulching will be performed by State forces. 

 

INCIDENTAL STONE BASE: 
(7-1-95)  (Rev.7-18-06) Rev Div. 9 6/17/11 R5 R28 

 

All incidental stone base for driveways, mailboxes, etc., will be provided by and placed by State forces. 

 
MISCELLANEOUS 

 
All work items necessary to complete the work other than listed on the “Bid Proposal Form” will be 

considered incidental in nature and no further compensation will be made.  Any work performed in an 

unsatisfactory manner could be basis for cancellation of the contract. 

All work performed by the contractor shall be in compliance with the Standard Specifications and 

workmanship/Appearance done to the satisfaction of the Engineer. 

 
 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the 

Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $581.07 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's terminals on 

September 1, 2011. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows:  

 

(h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall be 

subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment for 

transportation project work performed pursuant to contract in any fiscal year other than the current 

fiscal year is subject to appropriations by the General Assembly.  Transportation project contracts 

shall contain a schedule of estimated completion progress, and any acceleration of this progress shall 

be subject to the approval of the Department of Transportation provided funds are available.  The 

State reserves the right to terminate or suspend any transportation project contract, and any 

transportation project contract shall be so terminated or suspended if funds will not be available for 

payment of the work to be performed during that fiscal year pursuant to the contract.  In the event of 

termination of any contract, the contractor shall be given a written notice of termination at least 60 

days before completion of scheduled work for which funds are available.  In the event of 

termination, the contractor shall be paid for the work already performed in accordance with the 

contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Article 108-13(E), of the North Carolina Department of Transportation Standard Specifications 

for Roads and Structures, dated July 1, 2006. 
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REQUESTS FOR QUOTATIONS WERE SENT TO THE FOLLOWING: 

 
ATTN:  PHIL HARRIS    

Larco Construction Company 

4130 N GLENN AVE 

 Winston-Salem, NC 27105-6296 

(336) 767-3500 

 

ATTN:  TIM MOORE 

Thompson-Arthur Paving Co., 

Division of APAC-Carolina, Inc. 

280 Asphalt Drive 

Winston-Salem, NC 27105 

 (336) 706-9977 

 

ATTN:  A. JAMES RUSSELL 

J.T. Russell & Sons, Inc. 

1721 US 52 HWY N 

Albemarle, NC 28001  

(704) 982-2225 

 
ATTN:  ERIC FERGUSON 

Yadkin Valley 

121 Cloverleaf Dr. 

Winston-Salem, NC  27103 

(336)765-7900 
 

 

 

 

ATTN: John Pritchard 

Hanes Construction Co. 

PO Box 237 

Lexington, NC 27293 

(336) 956-3000 

 

Association of General Contractors 

(EMAIL) 

 

Mr. Thomas Burt (EMAIL) 

NCDOT 

 

Mr. Michael McKoy (EMAIL) 

NCDOT 

State Contractor Utilization Engineer 

 

Ms. Tammy Gabriel (EMAIL) 

NCDOT 

Civil Rights Office 

 

Mr. Reginald McNeill (EMAIL) 

NCDOT 

Civil Rights Office 

 

Division 9 Web Page:   

http://www.ncdot.org/doh/operations/division9/div9bid.

html

 

 

http://www.ncdot.org/doh/operations/division9/div9bid.html
http://www.ncdot.org/doh/operations/division9/div9bid.html








































1 800 MOBILIZATION 1 LS

2 610 SURFACE COURSE, S9.5B 2,639 TONS

3 SP LEVELING COURSE, S9.5B 1,756 TONS

4 SP ASPHALT BINDER FOR PLANT MIX (PG 64-22) 272 TONS

5 858 ADJ. OF METER OR VALVE BOX 14 EA

6 1205 PAINT PAVEMENT MARKING LINES  (4") 46,464 LF

________________(date)

Engineer ________________(date)

Unit UNIT PRICE PRICE

CONTRACTOR __________________________________________________________________________________________

North Carolina Department of Transportation
BID FORM

Item 
No.

Sect. 
No.

ROADWAY ITEMS

DESCRIPTION:  Old Lexinton Road (SR 1706) from Gumtree Road (SR 1711) to pavement joint at Barnes 
Road                    (SR 2758) at Forsyth County Line

Contract Number: 9CR.20291.9

* The contractor shall note that all quantities are used only for figuring the lowest responsible bidders. The quantities may vary as directed by 
the Engineer. 

Quantity

Witness ______________________________________________________ Title ______________________________________

Contractor's License Number ______________

Title ______________________________________Authorized Agent _______________________________________________

Federal Identification Number ______________________________________

ADDRESS_______________________________________________________________________________________________

Reviewed by ________________________________________________

Accepted by NCDOT _________________________________________

TOTAL BID FOR PROJECT :  _______________________

Signature _____________________________________________________ Date _________________________________

THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.

Signature _____________________________________________________ Date ________________________________




